Name of work :- Improvements to General Public Toilets and Septage Maintenance in Ward. No. 03

JOB NO :- (003-19-000027)

Asst. Executive Engineer
Project Division
Yelahanka Zone
Bangalore

Name of work :- Improvements to General public toilets and septage Maintenance in Ward No. 03

JOB NO :- (003-19-000027)

Asst. Executive Engineer
Project Division
Yelahanka Zone
Bangalore

Work :- Improvements to General Public toilets and Septage Maintenance in Ward. No. 03

JOB No :- (003-19-000027)

Asst. Executive Engineer
Project Division
Yelahanka Zone
Bangalore

Name of work:- Improvements to General public toilets and Septage Maintenance in Ward. No.03

JOB No:- (003-19-000027)

Asst. Executive Engineer.
Project Division
Yelahanka Zone
Bangalore

BRUHAT BANGALORE MAHANAGARA PALIKE

No: EE (Project)/Ynk Zone/WO/107 /18-19

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road. Bangalore-92,
Date: 08/03/19

WORK ORDER

To,
Sri. S. Somashekar,
#90, New No.441/15,
Allalasandra, GKVK layout,
Bangalore-560 065.

Sir,

Sub: - Tender for the work of **"Improvements to General Public toilets and Septage Maintenance in ward no.03"**

Ref: - 1) Tender Notification No: BBMP/YNK/EE (Project)/TEND/27/2018-19 Dated: 26/02/2019 and BBMP/2018-19/OW/WORK_INDENT 34580
2) Agreement No: EE/Project/AG No:107/18-19, Dt : 08/03/2019

****

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the contract agreement for the work of **"Improvements to General Public toilets and Septage Maintenance in ward no.03".** Tender Contract Price of **Rs. 2,44,286.43/- (Rupees Two Lakhs Forty Four Thousand Two Hundred and Eighty Six and Paisa Forty Three only)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:-11/10/2018.

You are hereby instructed to proceed with the execution of the above said work in accordance with the contract documents in consultation of AEE (Project sub division) and complete the work within stipulated time of 06 months from the date of handing over of site by AEE (Project Sub Division) Yelahanka Zone. A copy of the rate list is herewith enclosed for your information and guidance.

Yours faithfully,

Executive Engineer, 8/3
Project Division, Yelahanka Zone.

Copy submitted to,

1.The Joint Commissioner (Yelahanka), for kind information.
2.The Chief Engineer (Yelahanka), for kind information.
3.The A.O (Project), for information.
4.Office file